

ABSTRACT OF PROPOSAL  
FOR  
DEPARTMENT OF BUDGET AND FISCAL SERVICES - DIVISION OF PURCHASING

PROPOSAL NO. RFB-HFD-0900162

OPENED: APRIL 27, 2009

(Opening date changed from April 24, 2009)

For the Furnishing and Delivery of FIRE QUINT APPARATUS WITH AERIAL LADDER to the Honolulu Fire Department, City and County of Honolulu, Honolulu, Hawaii.				HAWTHORNE PACIFIC CORPORATION		
1	<p><u>GROUP I - FIRE QUINT APPARATUS</u> Fire quint apparatus with aerial ladder; complete as specified hereinafter; shall include all costs for preconstruction conference and preliminary inspection meeting.</p> <p>Unit Price: Total: Make and Model Number:  Year of Production Model:</p>	2	each	<p>\$796,000.00 \$1,592,000.00 Pierce Quantum Ladder  2009</p>		
2	<p>Shipping and Delivery of all equipment; based on f.o.b. place of destination to the City and County of Honolulu, Honolulu Fire Department; includes all arrangements to deliver, unload and place the items in the designated area(s) as required; NOTE: Cost must be an exact amount, not an estimate.</p>			\$36,000.00		
	TOTAL SUM BID FOR GROUP I, ITEM NOS. 1 AND 2:			<u>\$1,628,000.00</u>		

For the Furnishing and Delivery of FIRE QUINT APPARATUS WITH AERIAL LADDER to the Honolulu Fire Department, City and County of Honolulu, Honolulu, Hawaii.			HAWTHORNE PACIFIC CORPORATION			
3	<u>GROUP II - ADDITIVE OPTION</u> Additive Option for Fire Quint Apparatus with Aerial Ladder; complete as specified.  Unit Price: Total: Make and Model Number:  Year of Production Model:	1	each	\$796,000.00 \$796,000.00 Pierce Quantum Ladder  2009		
4	Shipping and Delivery of all equipment; based on f.o.b. place of destination to the City and County of Honolulu, Honolulu Fire Department; includes all arrangements to deliver, unload and place the items in the designated area(s) as required; NOTE: Cost must be an exact amount, not an estimate.  TOTAL SUM BID FOR GROUP II, ITEM NOS. 3 AND 4:			\$18,000.00   <u>\$814,000.00</u>		
	Delivery in Calendar Days for the equipment being awarded:  If unable to meet the above delivery time, submit Proposal Delivery Schedule, subject to City approval:	270	days	270 days		