
Bid Tabulation

RFB-ENV-1350818

Disaster Debris Clearing, Removal, Hauling, and Disposal Services for a Twenty-four (24) Month Period

4/17/2020 at 14:00 HST

Bid Schedule A: Work Crew Composition

Hours Unit Cost/Hour Hours Unit Cost/Hour Hours Unit Cost/Hour
1 150.00$                  1 175.00$                          1 195.00$                  

1 110.00$                  1 168.00$                          1 190.00$                  

1 195.00$                  1 195.00$                          1 235.00$                  

1 95.00$                    1 89.00$                            1 70.00$                    

1 225.00$                  1 178.00$                          1 170.00$                  

1 50.00$                    1 125.00$                          1 65.00$                    

1 600.00$                  1 1,325.00$                       1 600.00$                  

1,425.00$               2,255.00$                       1,525.00$               

Bid Schedule B: Debris Shed 1

Line No. Item of Work Quantity Unit of Measurement Unit Price Total Unit Price Total Unit Price Total 

1

Work Crew (cost per 

crew per hour) 1 Crew 1,425.00$       1,425.00$               2,255.00$       2,255.00$                       1,525.00$       1,525.00$               

2

Increased Readiness 

Phase (cost per crew 

per 48 hour period) 15 Crews 68,400.00$    1,026,000.00$       108,240.00$  1,623,600.00$               73,200.00$    1,098,000.00$       

3

Response Phase (cost 

per crew per 72 hour 

period) 25 Crews 102,600.00$  2,565,000.00$       162,360.00$  4,059,000.00$               109,800.00$  2,745,000.00$       

4

 Removal and hauling 

of mixed materials to 

the TDSR site at the 

Barbers Point Naval Air 

Station 15,430,000 Cu. Yd. 10.98$            169,421,400.00$   15.98$            246,571,400.00$           14.75$            227,592,500.00$   

5

Removal and hauling 

of green waste to 

green waste recycler 534,000 Cu. Yd. 28.88$            15,421,920.00$     22.86$            12,207,240.00$             36.50$            19,491,000.00$     

DRC Emergency Services, LLC Ceres Environmental Services, Inc. T.F.R. Enterprises, Inc.

Recovery Phase (Line No.'s 4 - 14)

Dump Truck, 16-20 cu. yd. capacity, with Operator

Dump Truck, 6-8 cu. yd. capacity, with Operator

Front Loader (Rubber Tired), 3-5 cu. yd. capacity with Operator

Pickup Truck, 1/2-1 ton, with Crew Foreman, and cellular phone or radio

Floodlights, Equipment (Generator, Compressor, etc.), Fuel and 

Appurtenances for general use and for night operations

Description

Ten (10) crew members with chainsaws, 16” minimum crowbars, traffic flags, 

and misc. small tools (axes, shovels, safety equipment)

Back Hoe (Rubber Tired), 2-3 cu. yd. bucket with Operator

Sub-Total Cost For One Work Crew



6

Removal and hauling 

of white goods and 

metal to white goods 

and metal recycler 656,000 Cu. Yd. 15.50$            10,168,000.00$     60.00$            39,360,000.00$             44.90$            29,454,400.00$     

7

Removal and hauling 

of acceptable mixed 

materials to PVT 

Landfill site in Nanakuli 4,760,000 Cu. Yd. 28.95$            137,802,000.00$   24.00$            114,240,000.00$           33.00$            157,080,000.00$   

8

Removal and hauling 

of vehicles to 

reduction site or metal 

recycler 11,250 Vehicles 425.00$          4,781,250.00$       185.00$          2,081,250.00$               325.00$          3,656,250.00$       

9

Removal and hauling 

of boats\water craft  

to reduction site or 

disposal site 9,000 Boats 725.00$          6,525,000.00$       456.00$          4,104,000.00$               900.00$          8,100,000.00$       

10

Separation and 

Reduction of green 

waste and 

Combustibles (75% 

reduction) 11,600,000 Cu. Yd. 3.98$              46,168,000.00$     5.98$              69,368,000.00$             4.25$              49,300,000.00$     

11

Separation and 

Reduction of metals 

Separation only no 

reduction) 1,543,000  Cu. Yd. 1.50$              2,314,500.00$       6.48$              9,998,640.00$               1.50$              2,314,500.00$       

12

Removal and hauling 

of green waste and 

combustibles from 

TDSR site to green 

waste recycler site 3,086,000  Cu. Yd. 5.00$              15,430,000.00$     10.50$            32,403,000.00$             33.75$            104,152,500.00$   

13

Removal and  hauling 

of white goods and 

metals from TDSR site 

to white goods and 

metal  recycler 1,543,000 Cu. Yd. 3.00$              4,629,000.00$       9.89$              15,260,270.00$             34.90$            53,850,700.00$     

14

Removal and hauling 

of remaining materials 

from TDSR site to PVT 

landfill site 1,543,000 Cu. Yd. 7.50$              11,572,500.00$     15.05$            23,222,150.00$             30.25$            46,675,750.00$     



15 427,825,995.00$   574,500,805.00$           705,512,125.00$   

Bid Schedule C: Debris Shed 2

Line No. Item of Work Quantity Unit of Measurement Unit Price Total Unit Price Total Unit Price Total

1

Work Crew (cost per 

crew per hour) 1 Crew 1,425.00$       1,425.00$               2,300.10$       2,300.10$                       1,525.00$       1,525.00$               

2

Increased Readiness 

Phase (cost per crew 

per 48 hour period) 10 Crews 68,400.00$    684,000.00$          110,404.80$  1,104,048.00$               73,200.00$    732,000.00$          

3

Response Phase (cost 

per crew per 72 hour 

period) 15 Crews 102,600.00$  1,539,000.00$       165,607.20$  2,484,108.00$               109,800.00$  1,647,000.00$       

4

Removal and hauling 

of mixed materials to 

the TDSR site at the 

Barbers Point Naval Air 

Station 992,000 Cu. Yd. 12.98$            12,876,160.00$     16.30$            16,169,600.00$             14.75$            14,632,000.00$     

5

Removal and hauling 

of green waste to 

green waste recycler 323,000  Cu. Yd. 28.88$            9,328,240.00$       23.32$            7,532,360.00$               36.50$            11,789,500.00$     

6

Removal and hauling 

of white goods and 

metal to white goods 

and metal recycler 46,000 Cu. Yd. 15.50$            713,000.00$          61.20$            2,815,200.00$               44.90$            2,065,400.00$       

7

Removal and hauling 

of acceptable mixed 

materials to PVT 

Landfill site in Nanakuli 477,000 Cu. Yd. 28.95$            13,809,150.00$     24.48$            11,676,960.00$             33.00$            15,741,000.00$     

8

Removal and hauling 

of vehicles to 

reduction site or metal 

recycler 900 Vehicles 425.00$          382,500.00$          188.70$          169,830.00$                  325.00$          292,500.00$          

9

Removal and hauling 

of boats\water craft  

to reduction site or 

disposal site 720 Boats 725.00$          522,000.00$          465.12$          334,886.40$                  900.00$          648,000.00$          

Recovery Phase (Line No.'s 4 - 14)

Total (Line No.'s 1 to 14)



10

Separation and 

Reduction of green 

waste and 

Combustibles (75% 

reduction) 744,000 Cu. Yd. 3.98$              2,961,120.00$       6.10$              4,538,400.00$               4.25$              3,162,000.00$       

11

Separation and 

Reduction of metals 

Separation only (no 

reduction) 99,200  Cu. Yd. 1.50$              148,800.00$          6.61$              655,712.00$                  1.50$              148,800.00$          

12

Removal and hauling 

of green waste and 

combustibles from 

TDSR site to green 

waste recycler site 198,400  Cu. Yd. 5.00$              992,000.00$          10.71$            2,124,864.00$               33.75$            6,696,000.00$       

13

Removal and 

transporting of white 

goods and metals from 

TDSR site to white 

goods and metal  

recycler 99,200 Cu. Yd. 3.00$              297,600.00$          10.09$            1,000,928.00$               34.90$            3,462,080.00$       

14

Removal and hauling 

of remaining materials 

from TDSR site to PVT 

landfill site 99,200 Cu. Yd. 7.50$              744,000.00$          15.35$            1,522,720.00$               30.25$            3,000,800.00$       

15 44,998,995.00$     52,131,916.50$             64,018,605.00$     

Bid Schedule D: Debris Shed 3

Line No. Item of Work Quantity Unit of Measurement Unit Price Total Unit Price Total Unit Price Total

1

Work Crew (cost per 

crew per hour) 1 Crew 1,425.00$       1,425.00$               2,322.65$       2,322.65$                       1,525.00$       1,525.00$               

2

Increased Readiness 

Phase (cost per crew 

per 48 hour period) 10 Crews 68,400.00$    684,000.00$          111,487.20$  1,114,872.00$               73,200.00$    732,000.00$          

3

Response Phase (cost 

per crew per 72 hour 

period) 15 Crews 102,600.00$  1,539,000.00$       167,230.80$  2,508,462.00$               109,800.00$  1,647,000.00$       

-$                        -$                                -$                        

4

Removal and hauling 

of mixed materials to 

the TDSR site at the 

Barbers Point Naval Air 

Station 2,990,000 Cu. Yd. 12.98$            38,810,200.00$     16.46$            49,215,400.00$             17.75$            53,072,500.00$     

Recovery Phase (Line No.'s 4 - 14)

Total (Line No.'s 1-14)



5

Removal and hauling 

of green waste to 

green waste recycler 108,000 Cu. Yd. 28.88$            3,119,040.00$       23.55$            2,543,400.00$               39.50$            4,266,000.00$       

6

Removal and hauling 

of white goods and 

metal to white goods 

and metal recycler 108,000 Cu. Yd. 15.50$            1,674,000.00$       61.80$            6,674,400.00$               49.90$            5,389,200.00$       

7

Removal and hauling 

of acceptable mixed 

materials to PVT 

Landfill site in Nanakuli 1,130,000 Cu. Yd. 28.95$            32,713,500.00$     24.72$            27,933,600.00$             39.00$            44,070,000.00$     

8

Removal and hauling 

of vehicles to 

reduction site or metal 

recycler 2,250 Vehicles 425.00$          956,250.00$          190.55$          428,737.50$                  425.00$          956,250.00$          

9

Removal and hauling 

of boats\water craft  

to reduction site or 

disposal site 1,800 Boats 725.00$          1,305,000.00$       469.68$          845,424.00$                  1,000.00$       1,800,000.00$       

10

Separation and 

Reduction of green 

waste and 

Combustibles (75% 

reduction) 2,240,000 Cu. Yd. 3.98$              8,915,200.00$       6.16$              13,798,400.00$             4.25$              9,520,000.00$       

11

Separation and 

Reduction of metals 

Separation only (no 

reduction) 299,000 Cu. Yd. 1.50$              448,500.00$          6.67$              1,994,330.00$               1.50$              448,500.00$          

12

Removal and hauling 

of green waste and 

combustibles from 

TDSR site to green 

waste recycler site 598,000 Cu. Yd. 5.00$              2,990,000.00$       10.82$            6,470,360.00$               36.75$            21,976,500.00$     

13

Removal and hauling 

of white goods and 

metals from TDSR to 

white goods and metal 

recycler 299,000 Cu. Yd. 3.00$              897,000.00$          10.19$            3,046,810.00$               39.90$            11,930,100.00$     



14

Removal and hauling 

of remaining materials 

from TDSR site to PVT 

landfill site 299,000 Cu. Yd. 7.50$              2,242,500.00$       15.50$            4,634,500.00$               33.25$            9,941,750.00$       

15 96,295,615.00$     121,211,018.15$           165,751,325.00$   

Bid Schedule E: Debris Shed 4

Line No. Item of Work Quantity Unit of Measurement Unit Price Total Unit Price Total Unit Price Total

1

Work Crew (cost per 

crew per hour) 1 Crew 1,425.00$       1,425.00$               2,255.00$       2,255.00$                       1,525.00$       1,525.00$               

2

Increased Readiness 

Phase (cost per crew 

per 48 hour period) 10 Crews 68,400.00$    684,000.00$          108,240.00$  1,082,400.00$               73,200.00$    732,000.00$          

3

Response Phase (cost 

per crew per 72 hour 

period) 10 Crews 102,600.00$  1,026,000.00$       162,360.00$  1,623,600.00$               109,800.00$  1,098,000.00$       

4

Removal and hauling 

of mixed materials to 

the TDSR site at the 

Barbers Point Naval Air 

Station 817,000 Cu. Yd. 12.98$            10,604,660.00$     15.98$            13,055,660.00$             14.75$            12,050,750.00$     

5

Removal and hauling 

of green waste to 

green waste recycler 33,000 Cu. Yd. 28.88$            953,040.00$          22.86$            754,380.00$                  36.50$            1,204,500.00$       

6

Removal and hauling 

of white goods and 

metal to white goods 

and metal recycler 33,000 Cu. Yd. 15.50$            511,500.00$          60.00$            1,980,000.00$               45.90$            1,514,700.00$       

7

Removal and hauling 

of acceptable mixed 

materials to PVT 

Landfill site in Nanakuli 310,000 Cu. Yd. 28.95$            8,974,500.00$       24.00$            7,440,000.00$               33.00$            10,230,000.00$     

8

Removal and hauling 

of vehicles to 

reduction site or metal 

recycler 600 Vehicles 425.00$          255,000.00$          185.00$          111,000.00$                  325.00$          195,000.00$          

9

Removal and hauling 

of boats\water craft  

to reduction site or 

disposal site 480 Boats 725.00$          348,000.00$          456.00$          218,880.00$                  900.00$          432,000.00$          

Recovery Phase (Line No.'s 4 - 14)

Total (Line No.'s 1 to 14)



10

Separation and 

Reduction of green 

waste and 

Combustibles (75% 

reduction) 613,000 Cu. Yd. 3.98$              2,439,740.00$       5.98$              3,665,740.00$               4.25$              2,605,250.00$       

11

Separation and 

Reduction of metals 

Separation only (no 

reduction) 81,700 Cu. Yd. 1.50$              122,550.00$          6.48$              529,416.00$                  1.50$              122,550.00$          

12

Removal and hauling 

of green waste and 

combustibles from 

TDSR site to green 

waste recycler site 163,400 Cu. Yd. 5.00$              817,000.00$          10.50$            1,715,700.00$               33.75$            5,514,750.00$       

13

Removal and hauling 

of white goods and 

metals from TDSR to 

the white goods and  

metal recycler 81,700 Cu. Yd. 3.00$              245,100.00$          9.89$              808,013.00$                  35.90$            2,933,030.00$       

14

Removal and hauling 

of remaining materials 

from TDSR site to PVT 

landfill site 81,700 Cu. Yd. 7.50$              612,750.00$          15.05$            1,229,585.00$               30.25$            2,471,425.00$       

15 27,595,265.00$     34,216,629.00$             41,105,480.00$     

Total Sum of Offer

Proposed Cost Proposed Cost Proposed Cost

250,000.00$          250,000.00$                  250,000.00$          

10,000.00$            10,000.00$                     10,000.00$            

1,000,000.00$       1,000,000.00$               1,000,000.00$       

1,000,000.00$       1,000,000.00$               1,000,000.00$       

5,000,000.00$       5,000,000.00$               5,000,000.00$       

427,825,995.00$   574,500,805.00$           705,512,125.00$   

44,998,995.00$     52,131,916.50$             64,018,605.00$     

96,295,615.00$     121,211,018.15$           165,751,325.00$   

27,595,265.00$     34,216,629.00$             41,105,480.00$     

603,975,870.00$  789,320,368.65$          983,647,535.00$  

Bid Schedule C: Debris Shed 2

Bid Schedule D: Debris Shed 3

Bid Schedule E: Debris Shed 4

TOTAL (Preparedness Phase + 2nd Year of Preparedness Phase + TDSR Site Acquisition + 

Closure of TDSR Site + Demobilization + Bid Schedules B to E)

2nd Year of Preparedness Phase

TDSR Site Acquisition and Preparation

Closure of TDSR Sites

Demobilization

Bid Schedule B: Debris Shed 1

Total (Line No.’s 1 to 14)

Bid Schedule

Preparedness Phase


